



ADDENDUM #2 REQUEST FOR PROPOSALS 2016-118

KITSAP COUNTY PUBLIC WORKS STORMWATER DIVISION

TO: All Respondents
FROM: Colby Wattling, Buyer
CLOSING DATE: MARCH 29, 2016 at 3:00PM (CHANGED)
REF NO.: 2016-118
DATE: March 11, 2016

Grant funding has been delayed due to State Legislature going into a special session, because of this the RFP schedule has been updated. Below is the new schedule.

2016 PRELIMINARY PROJECT SCHEDULE	
February 24, 2016	RFP Published
March 3, 2016	Deadline for Written Questions
March 7, 2016	Responses to Questions Emailed and Posted
March 29, 2016	<i>RFP Submittal Deadline</i>
April 29, 2015	Selection Committee Recommendation
May 3, 2016	Consultant Notification
June 13, 2016	Contract Award
June 16, 2016	Commence work
June 30, 2017	Complete Contract

There are no other changes to the original specifications other than what is changed by Addendum 2.
END OF ADDENDUM #2